

EXTENDED PERIOD OF CONSTRUCTION

If the period of construction is greater than the time for which the Policy was issued, the Company, at the Insured's request, may extend the insurance period by means of the obligation of the payment of the extra premium by the contracting party.